
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 11/22/2005

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of 
this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Project Number: RMC 6134-37-001   
 
County: Lamar Control:  6134-37-001   
 
Highway: FM 197 
 
GENERAL NOTES: 

 
Project Description:  This contract is for the widening and base rehabilitation of pavement on 
FM 197 in Lamar County. 
 
Project Limits:                   From: Station 802+06           TRM 646+0.829 
    To:     Station 1027+62         TRM 650+1.101 
 
A responsible person will be designated for receiving and resolving damage claims from the 
public.  This person must be available to receive calls during normal business hours, Monday 
through Friday, during the course of this project.  Prior to beginning work, this person’s name, 
mailing address, and telephone number will be furnished to the Engineer to be made available to 
persons who contact the department with claims. 
 
Be responsible for all roadway maintenance between the limits of the project during the 
construction period of the contract. This project shall be done in a satisfactory manner. This 
work shall not be paid for directly, but will be considered subsidiary to the various bid items in 
the contract. 
 
Obtain written permission from the property owner for each specific reason, if entering private 
property and present this document prior to entering the property in question. 
 
If any portion of the sign assemblies is damaged replace the damaged part.  This material shall 
not be left on the job site overnight, but shall be delivered by the Contractor to the Lamar County 
Maintenance Facility, 3600 S.W. Loop 286, Paris, Texas 75460, before 5:00 PM each day, 
Monday through Friday.  This work shall not be paid for directly, but shall be considered 
subsidiary to the various bid items. 
 
At the completion of this project and before final acceptance by TxDOT, the entire right-of-way 
in the areas of construction will have all foreign material that was produced by construction 
removed and be free of litter. Any piles or windrows of dirt or aggregate shall be smoothed by 
raking or other methods approved. This work shall not be paid for directly, but will be 
considered subsidiary to the various bid items of the contract. 
 
TXDOT Project Supervisor – All work on this contract will be scheduled and directed by the 
following person. The pre-construction conference will be held at this location. Payment will be 
made on a monthly basis for work completed and accepted according to specifications. All 
payment requests shall be directed to the following: 
 

Mr. Reza Bazazzadeh, P.E. 
           3600 S. W. Loop 286 
  Paris, Texas  75460 
 (903)784-1357 

 General Notes Sheet A 

 



Project Number: RMC 6134-37-001   
 
County: Lamar Control:  6134-37-001   
 
Highway: FM 197 
 
Contract Prosecution: Each contract awarded by the Department stands on its own and, as such, 
is separate from other contracts. A Contractor awarded multiple contracts must be capable and 
sufficiently staffed to concurrently process any or all contracts at the same time.  
 
The work performed, equipment used, and materials furnished for a complete project will be paid 
for directly as indicated elsewhere in the plans and specifications. Payment for completed work 
will be made upon acceptance of the work by the Department. 
 
Item 2 “Instructions to Bidders” 
 
Article 2.5 – This project includes plan sheets that are not part of the bid proposal. 
 
View plans on-line or download from the web at: 
http://www.dot.state.tx.us/business/plansonline/plansonline.htm  
 
Order plans from any of the plan reproduction companies shown on the web at: 
http://www.dot.state.tx.us/gsd/plans/companies.htm
 
Item 4 “Scope of Work” 
 
Provide access to private property at all times and any land disturbed outside of limits will be 
sodded. 
 
Item 5 “Control of the Work” 
 
Verify that all utilities are clear through the work area prior to beginning construction activities.  
In the event utility lines needing unforeseen adjustments are encountered during construction 
operations, alter operations and continue to prosecute the contract in such a manner that will 
allow utility adjustments to be made by others.  An extension of working time may be granted 
for any delays to the contractor caused by these utility adjustments.  It is the responsibility of the 
Contractor to locate and avoid utility locations prior to excavation. 
 
Use “method C” for Construction surveying in accordance with Section 5.6.C. 
 
Item 7 “Legal Relations and Responsibilities” 
 
Conditions presented in the environmental document and associated permits for the contract shall 
be complied with.  A copy of the environmental document and associated permits are available at 
the Area Engineer’s office for review. 
 
Item 8 “Prosecution and Progress” 
 

 General Notes Sheet B 

Before beginning work submit for approval a proposed plan of construction operations outlining 
in detail a sequence of work to be followed and setting out the method of handling traffic along 

http://www.dot.state.tx.us/business/plansonline/plansonline.htm
http://www.dot.state.tx.us/gsd/plans/companies.htm


Project Number: RMC 6134-37-001   
 
County: Lamar Control:  6134-37-001   
 
Highway: FM 197 
 
and adjacent to the work. If, at any time during construction, the proposed plan of operation for 
handling traffic does not provide for safe traffic movements immediately change operations to 
the extent necessary to correct the unsatisfactory condition. 
 
Working days will be computed and charged in accordance with Section 8.3.A.4 Standard 
Workweek.   
 
Item 134 “Backfilling Pavement Edges” 
 
Soil used for the top backfill layer shall be Type B and be capable of supporting plant growth or 
as directed.  This item shall govern for backfilling pavement edges in conformity with widths 
and typical sections shown in the plans.  Any materials needed to construct or modify driveways 
shall not be paid for directly, but shall be considered subsidiary to this bid item.  All disturbed 
areas shall be maintained in a well-watered condition, or as directed, and at no time be allowed 
to dry to the condition that water stress is evident. Blade and shape all existing driveways back 
three (3’) feet, this work is subsidiary and will not to be paid for directly. 
 
Apply fertilizer with an analysis of 15-5-10 over the areas to be revegetated at the rate of 100 lbs 
Nitrogen per acre or as directed. This work shall not be paid for directly, but shall be considered 
subsidiary to the various bid items. 
 
Item 164 “Seeding for Erosion Control” 
 
Mow tall vegetation prior to placement of erosion control measures in order to provide optimal 
growing conditions. This work will not be paid for directly, but will be subsidiary to the bid 
items of the Contract. 
 
Use the following mixture and rates in pounds – pure live seed per acre (PPLS/AC), for 
permanent erosion control seeding on this project: 
 

Cynodon Dactylon    Bermuda grass (hulled) 10 PPLS/AC 
Setaria italica  Foxtail Millet   44 PPLS/AC 

 
Between September 1ST and March 1ST, the Bermuda grass portion shall be (7 PPLS) unhulled 
seed and (3 PPLS) hulled seed, and Red Winter Wheat (Triticum aestivum) at the rate of 30 
PPLS/AC shall replace the Foxtail Millet portion. 
 
Apply gum-based tacking agent, as approved, to the mulch during or immediately after the 
spreading operation in accordance with this specification. 
 
The season for Straw or Hay Mulch is Warm Season - May 1 thru August 31 and Cool Season 
September 1 thru November 30.   
 

 General Notes Sheet C 

 



Project Number: RMC 6134-37-001   
 
County: Lamar Control:  6134-37-001   
 
Highway: FM 197 
 
Item 168 “Vegetative Watering” 
 
All seeded areas shall be watered the same day of installation.  Thereafter, the seeded areas shall 
be maintained in a well-watered condition and at no time be allowed to dry to the condition that 
water stress is evident. 
 
Water trucks used for vegetative watering will be equipped with a sprinkler system, adequate to 
permit coverage of the entire area receiving sodding for erosion control. 
 
Retain sufficient equipment to perform vegetative watering whenever requested through the 
duration of the vegetative establishment. 
 
Furnish and apply water at a rate of 5 gallons per square yard. 
 
Item 247 “Flexible Base” 
 
The base material shall be tested by the standard wet ball test TEX 116-E and the wet ball mill 
value shall not be greater than 40 percent with a maximum increase in soil binder passing the No. 
40 sieve of 20 percent. 
 
The aggregate used for this item shall be subjected to five (5) cycles of the soundness test in 
accordance with test method TEX 411-A.  The loss shall not be greater than 30 percent when 
magnesium sulfate is used. 
 

GRADING REQUIREMENTS 
TEST TO BE IN ACCORDANCE WITH TxDOT STANDARD TEST METHODS 

 
Flexible Base Data 

--------------------------------------------------------------------------------------------------------------------- 
 Items                                     Percent Retained                                       Soil Constants 
              Sieve                                                   Linear           Wet Ball 
    1-3/4”       7/8”          3/8”         No. 4           No. 40      Bar Shrinkage         Mill          
--------------------------------------------------------------------------------------------------------------------- 
247        0           10-35         30-50        45-65          70-85             6.0 Max                 40 
 
 
Lane smoothness will be accepted on the basis of an IRI profile that no 1/10 mile section will 
exceed 95.0 inches per mile.  This work will not be paid for directly but will be subsidiary to 
Item 247. 
 
 
 
 

 General Notes Sheet D 

 



Project Number: RMC 6134-37-001   
 
County: Lamar Control:  6134-37-001   
 
Highway: FM 197 
 
Item 251 “Reworking Base Courses” 
 
A pulverizing mixer (reclaimer) will be required for the initial mixing of the existing pavement. 
 
Before cement treating, scarify and reshape base to new width and then mix to a total of six (6”) 
inches of existing material (base and soil if needed).   
 
Item 314  “Emulsified Asphalt Treatment” 
 
Use a mixture for base treatment of 50% emulsified asphalt and 50% water, or as directed.  The 
project quantities for this item were estimated using an emulsion rate of 0.12 GAL/SY, which is 
based on an application rate for the 50/50 mixture of 0.24 GAL/SY.  However, the mixture of 
emulsion and water shall be applied to the roadway at a rate which will produce approximately 
0.12 GAL/SY of residual asphalt. 
 
Item 316  “Surface Treatments” 

 
          Surface Treatment Data 

Items                                                                  Application 
--------------------------------------------------------------------------------------------------------------------- 
             Prime                      First Course    Second Course 
Asphalt Type                  SS-1 or MS-2              CRS-1P/CRS-2P                 AC-20-5TR 
Asphalt Rate (Gal/SY)           0.12      0.55                         0.42 
Aggregate Type                          B               PB 
Aggregate Grade                                            3                                          4 
Aggregate Rate (CY/SY)                            1:95                        1:115 
--------------------------------------------------------------------------------------------------------------------- 

Surface Treatment Area (SY) 
   Seal Coat 

   60,150 
       

Protect all exposed concrete surfaces, within the limits of the project, as much as practicable 
from asphaltic materials, by any method that is acceptable.  Remove any excessive asphaltic 
material deposited on these surfaces in an approved manner. 
 
Asphalt will be applied no later than one (1) hour before sunset, unless otherwise approved. 
 
Avoid stockpile locations at intersections in order that sight distance will not be impaired. Give 
notification at least five (5) working days prior to stockpiling material to secure approval of the 
site.  
 
Complete first course surface treatment and allow to cure for 10 days prior to placement of 
second course surface treatment, unless otherwise approved. 

 General Notes Sheet E 

 



Project Number: RMC 6134-37-001   
 
County: Lamar Control:  6134-37-001   
 
Highway: FM 197 
 
The aggregate will be subjected to five (5) cycles of the soundness test in accordance with test 
method TEX-411-A.  The loss will not be greater than twenty (20) percent when magnesium 
sulfate is used. 
 
Item 502 “Barricades, Signs, and Traffic Handling” 
 
The traffic control plan for this contract consists of the installation and maintenance of warning 
signs and other traffic control devices shown in the plans, specification data which may be 
included in the general notes, applicable provisions of the Texas Manual on Uniform Traffic 
Control Devices (TMUTCD), traffic control plan sheets, and construction sequence included in 
the plans, standard BC sheets, and Item 502, Barricades, Signs, and Traffic Handling, of the 
standard specifications. 
 
Traffic will be maintained through the project as shown in the traffic control plan standard 
sheets.  It will be the Contractor’s responsibility to prosecute the work, in such a manner, as to 
allow for the safe passage of traffic throughout the project at all times. 
 
Work on Item 502, Barricades, Signs and Traffic Handling will not begin, on the roadway until 
both of the following conditions are met: 
 
 1.  The Engineer approves the Contractor’s work schedule. 
 2.  No more than five (5) workdays will pass between the beginning of Item 502 and the                           
      actual commencement of roadway work bid items. 
 
The Contractor’s Responsible Person (CRP) will be responsible for insuring that the signs and 
traffic control devices are in place and functioning properly in accordance with Article 502.2 of 
the standard specifications.  The CRP will inspect the site and insure that any deficiencies found 
are corrected each and every day, throughout the duration of this contract.  The Contractor will 
have at least one employee on call nights and weekends (or any other time that work is not in 
progress) for maintenance of signs and traffic control devices.  This employee will have an 
address and telephone number in the vicinity of the project, as approved.  The Contractor will 
notify the Engineer, in writing, of the name, address, and telephone number of the employees. 
 
Traffic control devices will be in place and maintained in accordance with the traffic control plan 
at night, on weekends, and any time operations are suspended. 
 
All construction activities and equipment will be regulated so as to cause a minimum of 
inconvenience to the traveling public.  At points where it is necessary for trucks to stop, load, or 
unload, warning signs and flaggers will be provided to protect the traveling public. 
 
The pavement will be entirely open to traffic each night.  All material stockpiles, equipment left 
overnight, or any obstruction within sixteen (16) feet of a travelway will be removed or clearly 
barricaded, as approved. 

 General Notes Sheet F 

 



Project Number: RMC 6134-37-001   
 
County: Lamar Control:  6134-37-001   
 
Highway: FM 197 
 
All work required by these general notes, except as provided for by Item 502, will not be paid for 
directly, but will be considered subsidiary work to Item 502, unless otherwise shown in the 
plans. 
 
The flagger’s vest, shirt, or jacket shall be orange, yellow, yellow-green, or a fluorescent version 
of these colors as stated in Chapter 6E of the TMUTCD. 
 
Refer to the traffic control plan sheet for traffic handling through the work area. Contractor may 
vary the signing arrangement and spacing as necessary to fit field conditions; however, any 
proposed changes in the traffic control plan must be approved before implementation. 
 
When the sequence of work is shown on the plans, the Contractor may use this as a proposed 
work sequence or submit an alternate proposal, for approval, per Item 502.2A.  Submit in writing 
all proposed variations and revisions. 
 
Maintain existing roadside signs within this project’s limits during this Contract. In order to 
accommodate the grading or other operations, temporarily relocate these signs in accordance 
with the TMUTCD as directed. This work will not be paid for directly, but will be subsidiary to 
Item 502. 
 
The truck-mounted attenuator (TMA) will not be optional, but will be required on shadow and 
trail vehicles.  See the following for more information: 
http://www.dot.state.tx.us/trf/ctrldvcs/trfteps1.htm 
 
Item 506 “Temporary Erosion, Sedimentation, & Environmental Controls” 
 
The total disturbed area for this project is 8.28 acres. The disturbed area in this project, all 
project locations in the Contract, and Contractor project specific locations (PSLs), within 1 mile 
of the project limits, for the Contract will further establish the authorization requirements for 
storm water discharges. The Department will obtain an authorization to discharge storm water 
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities 
shown on the plans. Obtain any required authorization from the TCEQ for any Contractor PSLs 
within 1 mile of the project limits exceeds 5 acres, provide a copy of the Contractors NOI for 
PSLs on the ROW (to the appropriate MS4 operator when on an off-system route). 
 
Remove dirt, silt, rocks, debris, and other foreign matter that accumulates in all structures due to 
project erosion and Contractor’s operations. Keep stream channels open at all times. This work 
will not be paid for directly, but will be subsidiary to this Item. 
 
The items for SW3P shall consist of temporary sediment control fence and rock filter dams.  
Sediment control fence will be installed as directed by the Engineer.  The Engineer reserves the 
right to alter placement of erosion protection devices, as deemed necessary, to satisfy the 
requirements of the SW3P. 

 General Notes Sheet G 

 



Project Number: RMC 6134-37-001   
 
County: Lamar Control:  6134-37-001   
 
Highway: FM 197 
 
Sediment control fences shall remain the property of the Contractor upon completion of the 
project. The final estimate will not be released until all erosion control devices have been 
properly removed, or as directed. 
 
Any change to the location of temporary sediment fence, as shown in the plans, shall be 
approved prior to installation. The Engineer reserves the right to alter placement of erosion 
protection devices, as deemed necessary, to satisfy the requirements of the SW3P. 
 
Item 560 “Mailbox Assemblies” 
 
Size three (3) 6” x 12” reflectors will be used. Mailbox post will be furnished by TxDOT and set 
in concrete. 
 
Item 644 “Small Roadside Sign Supports & Assemblies” 
 
Existing roadside signs, within the project’s limits, will be maintained during this contract.  In 
order to accommodate the grading or other operations, signs may be temporarily relocated in 
accordance with the TMUTCD, and as directed.  This work will not be paid for directly, but will 
be considered subsidiary to Item 502, Barricades, Signs, and Traffic Handling. 
 
Sign types for which details are not shown on the plans shall conform to “Standard Highway 
Sign Designs for Texas,” latest edition. 
 
Sign faces will be supplied by the state. 
 
Item 658 “Delineator and Object Marker Assemblies” 
 
Accept ownership of unsalvageable delineator and object marker assemblies and remove from 
the right of way to an approved site.  Delineator post will be furnished by TxDOT and set in 
concrete. 
 
Item 662 “Work Zone Pavement Markings” 
 
Foil backed pavement markings will not be permitted as removable work zone pavement 
markings. 
 
Non-removable markings shall be paint and beads. 
  

 General Notes Sheet H 

Use a crew experienced in the work of installing pilot guideline markings in the necessary traffic 
control.  All the equipment, personnel, traffic control, and materials necessary for the placement 
of pilot guideline markings will be supplied as directed.  All work will be in conformance with 
the TMUTCD. Use pilot guideline markings. These markings should be placed in the proper 
alignment as established and approved.  Previously placed tabs that are preserved on the 
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approved alignment may be used as a guide for the placement of pilot guideline markings. 
Assume complete responsibility for laying out all work zone and permanent pavement markings 
and markers.  Once these lines are laid out, they shall be inspected and only after acceptance of 
these temporary guides for pavement marking shall placement of the applicable markings and 
markers be made.  Pilot guideline markings placed on the roadway for alignment purposes shall 
be temporary in nature and shall not establish a permanent marking on the roadway.  Materials 
used for pilot guideline markings and equipment used to place such markings shall be approved. 
 
Item 672 “Raised Pavement Markers” 
 
Use bituminous adhesive in the installation of raised pavement markers (reflectorized). 
 
Place pavement markers as shown in the plans, or may be varied, as deemed necessary. 
 
Pavement markers which may be called for, but not detailed in the plans, will be in accordance 
with the “Texas Manual on Uniform Traffic Control Devices for Streets and Highways,” 2003 
edition. 
 
Item 6110 “Reflectorized Pavement Markings with Retroreflective Requirements” 
 
Prior to placement of pilot lines and standard pavement markings, the Engineer will determine 
the extent of passing and no-passing zones. 

 General Notes Sheet I 
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